
NASA Ames Research Center  

NNA12374362R 

 

Acquisition Update #4 

 

Project and Engineering Support Services (PESS) 

 

The purpose of this update is to inform industry that the draft RFP posted on July 

12, 2012 was issued as the revised draft RFP as stated in the previous Acquisition 

Update #3.  No other draft RFP will be posted.   

 

The revised draft RFP and documents were posted on July 12, 2012 and Industry 

was allowed time for comments, and questions.   

 

Revised Projected Milestones for the Acquisition Cycle: 

 

The revised tentative PESS schedule is as follows: 

 

Re-issue of draft RFP – July 12, 2012 

Issuance of Final Solicitation and Final SOW – Early September 2012 

Proposal(s) – Late October (no less than 45 days following issuance of final 

solicitation) 

Please address any comments or questions to:  

 

  AnJennette Contreras-Rodriguez 

  NASA Ames Research Center 

  Code JAC, M/S 213-13 

  Moffett Field, CA 94035-0001 

 

  Email: AnJennette.C.Rodriguez@nasa.gov 

 

Note: Information about major upcoming ARC procurement actions is 

available at: http://ec.msfc.nasa.gov/cgi-bin/eis/eis_apt.cgi 
 

mailto:AnJennette.C.Rodriguez@nasa.gov

